SCHEDULE COF PAY | TEMS PAGE 1

CALL CRDER : 125 OONTRACT ID : R -26925-B
LETTI NG DATE :
| TEM NO. DESCR! PTI ON QUANTI TY UNI TS
SECTION NO. 0001  RQOAD RECONSTRUCTI ON
1 105 06845 OONSTRUCTI ON ENGI NEERI NG LUWP LUWP
2 105-07039 FIELD OFFI CE, B 15. 000 MCS
3 106-03285 FAl LED MATER AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUWP
6 201-52370 CLEAR NG RI GHT OF WAY LUVP LUVP
7 202-01000 STRUCTURES AND CBSTRUCTI ONS, REMOVE LUVP LUVP
8 202-03875 OONCRETE STEPS, REMOVE 3. 000 EACH
9 202-52710 SI DEWALK, OONCRETE, REMOVE 7. 000 ne
10 203- 02000 EXCAVATI ON,  COMVON 19, 875. 000 n8
11 203-02070 BORROW 9, 850. 000 ns
12 205-06936 TEMPORARY SEDI MENT TRAP 171. 000 My
13 205-06937 TEMPORARY SI LT FENCE 6, 010. 000 m
14 207-08263 SUBGRADE TREATMENT, TYPE | A 2, 330. 000 ne
15 207-08264 SUBGRADE TREATMENT, TYPE |1 24, 275. 000 ne
16 207-08267 SUBGRADE TREATMENT, TYPE I11A 4,195, 000 n2
17 211-07454 STRUCTURE BACKFI LL 193. 000 ns
18 213-08058 FLOMBLE BACKFI LL 32.000 n8
19 301-07448 COVPACTED AGGREGATE, NO 53, BASE 219. 000 My
20 303-01180 COMPACTED AGGREGATE, NO 53 1, 802. 000 My
21 304-07492 WDEN NG WTH HVA, TYPE A 395. 000 My
22 306-08036 M LLING ASPHALT, 50 nm 8, 630. 000 ne
23 306- 08043 M LLING TRANSI TI ON 492. 000 ne
24 401- 06264 PROFI LOGRAPH, HVA LUVP LUVP
25 401-07321 QC QAHWA, 2, 64, SURFACE, 9.5 mm 3, 048. 000 My
26 401- 07390 QC QM HVA, 2, 64, | NTERVEDI ATE, 19.0 mm 4, 808. 000 My
27 401-07407 QC QAHVA, 2, 64, BASE, 25.0 mm 11, 723. 000 My
28  402- 07450 HVA, TYPE A, WEDGE AND LEVEL 377. 000 My
29 404-05511 SEAL COAT, 2 1, 008. 000 n
30 405 05517 ASPHALT FCR PRI ME COAT 2. 000 My
31 406-05520 ASPHALT FOR TACK COAT 18. 000 My
32 604-44251 STEPS, CONCRETE 1. 000 n8
33 610-07486 HVA FOR APPROACHES, TYPE A 72. 000 My
34 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
35 611-06498 MAl LBOX ASSEMBLY, DOUBLE 1. 000 EACH
36 611-95023 MAI LBOX ASSEMBLY, RESET 2. 000 EACH
37 615-06490 R GHT OF WAY MARKER 90. 000 EACH
38 615-06505 MONUMENT, B 25. 000 EACH
39 615-06510 MONUMENT, C 3. 000 EACH
40 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
41 616-02320 GEOTEXTI LES 3, 874. 000 ne
42 616-06451 Rl PRAP, UNI FORM 5, 547. 000 My
43 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
44  621-06545 FERTI LI ZER 5. 000 My
45 621-06553 SEED M XTURE, R 950. 000 kg
46 621-06557 SEED M XTURE, T 225. 000 kg
47 621-06565 MULCH NG MATERI AL 34. 000 My
48 621-06567 WATER 34. 000 kL



SCHEDULE CF PAY | TEMS PAGE 2

CALL ORDER : 125 CONTRACT ID : R -26925-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RCAD RECONSTRUCTI ON

49 621-06574 SCDDI NG 1, 890. 000 ng
50 622-05651 PLANT, DECI DUOUS TREE, SINGE STEM OVER 63 TO 88 mm 49. 000 EACH
51 622-52436 SIGN, DO NOI MOW OR SPRAY 8.000 EACH
52 622-91786 SEEDLI NG 400. 000 EACH
53 703-51030 REI NFORCI NG STEEL 21. 000 kg
54 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 18. 000 EACH
55 715-03476 SAFETY METAL END SECTIQN, 4:1, 600 nm 2.000 EACH
56 715-03584 SAFETY METAL END SECTION, 4:1, 450 nm 4. 000 EACH
57 715-05119 PIPE, TYPE 1, CRCULAR 375 mm 114.000 m
58 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 24.000 m
59 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 17. 000 m
60 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 99. 000 m
61 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 37.000 m
62 715-05767 PI PE, REI NFORCED CONCRETE, 11, DO.3=50, 450 mm 30. 000 m
63 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 12. 000 My
64 715-46005 PI PE END SECTION, 375 nm 6. 000 EACH
65 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
66 715-97405 GRATED BOX END SECTION, I, 4:1, 450 mm 2.000 EACH
67 732-08419 MODULAR BLOCK WALL 25. 000 ng
68 732-08421 MODULAR BLOCK WALL ERECTI ON 25. 000 ng
69 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 9. 000 EACH
70 801-06625 DETOUR RQUTE MARKER ASSEMBLY 27.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 53. 000 EACH
72 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
74 801-07118 BARRI CADE, I11-A 214.000 m
75 801-07119 BARRI CADE, I11-B 6. 000 m
76 802-04893 REFERENCE POST 1. 000 EACH
77 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 104. 000 m
78 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 50. 000 m
79 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nmm 15. 000 ng
80 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 9. 000 ne
81 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 7.000 n2
82 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 99. 000 m
83 808-06706 LI NE, THERMOPLASTIC, SCOLID, WHI TE, 600 nm 36. 000 m
84 808-06713 LINE, PAINT, SCLID, WH TE, 100 mm 8, 214. 000 m
85 808-06714 LINE, PAINT, SOLID, YELLOWN 100 nm 7,094. 000 m
86 808-75215 LI NE, THERMOPLASTIC, SCLID, WHI TE, 300 mm 50. 000 m
87 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 288. 000 EACH
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CALL ORDER : 135 CONTRACT ID : R-27213-B
LETTI NG DATE :

SECTION NO 0001 ENHANCEMENT, VI SI TOR AND EDUCATI ON CENTER

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 18. 000 MOS
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUMP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 202-02279 CURB AND GUTTER, REMOVE 165. 000 LFT
7 202-52710 S| DEWALK, CONCRETE, REMOVE 110. 000 SYS
8 203-02000 EXCAVATI ON, COWDN 350. 000 CYs
9 203-02070 BCRROW 7, 350. 000 CyS
10 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 12. 000 EACH
11 205-06937 TEMPORARY SI LT FENCE 1, 625. 000 LFT
12 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 5, 375. 000 TON
13 402-07433 HVA SURFACE, TYPE B 800. 000 TON
14 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 350. 000 TON
15 604-07898 CURB RAWP, CONCRETE, D 40. 000 SYS
16 604-07903 CURB RAMP, CONCRETE, K 40. 000 SYS
17 604-91531 S| DEWALK, CONCRETE, 4 IN 800. 000 SYS
18 605-06120 CURB, CONCRETE 2, 500. 000 LFT
19 611-03671 TRASH RECEPTACLE 2.000 EACH
20 616-06405 Rl PRAP, REVETMENT 10. 000 TON
21 621-03787 SEED M XTURE, D 15. 000 LBS
22 622-02564 LANDSCAPI NG LUMP LUWP
23 707-99085 FLAG POLE 1. 000 EACH
24 711-03973 BUI LDl NG ARCH TECTURAL LUMP LUMP
25 715-05149 PIPE, TYPE 2, AQRCULAR 12 IN 1,113. 000 LFT
26 715-05408 PI PE, SANI TARY SEWER, 8 IN. 367. 000 LFT
27 715-93367 WATER LINE, K, COPPER 1.5 IN 400. 000 EACH
28 720-03194 MANHOLE 4.000 EACH
29 720-04288 PI PE CATCH BASIN, 30 IN 5. 000 EACH
30 720-45075 I NLET, R13 2.000 EACH
31 720-45410 MANHOLE, C4 3. 000 EACH
32 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHCR BASE 20. 000 LFT
33 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 20. 000 SFT
34 807-04654 LI GHT POLE 15. 000 EACH
35 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 2, 500. 000 LFT

36 808-97222 PAVEMENT MESSAGE MARKI NGS, PAINT, HANDI CAP SYMBOL 5. 000 EACH
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CALL ORDER : 165 CONTRACT 1D R -27983-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 9. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-02241 GUARDRAI L, REMOVE 160. 000 m

8 202-02272 PAVED SI DE DI TCH, REMOVE 71. 000 m

9 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
10 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 5. 000 EACH
11 202-91385 I NLET, REMOVE 1. 000 EACH
12 202-96128 QUTTER, CONCRETE, REMOVE 520. 000 m
13 203-02000 EXCAVATI N, COWDN 1, 484. 000 n8
14 205-03371 SEDI MENT REMOVE 11. 000 n8
15 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 2.000 My
16 205-06932 TEMPORARY CHECK DAM STRAW BALES 6. 000 m
17 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
18 205-06934 TEMPCRARY MULCHI NG 2.000 My
19 205-06937 TEMPORARY SI LT FENCE 83. 000 m
20 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 755. 000 n
21 211-07454 STRUCTURE BACKFI LL 39. 000 ng
22 213-08058 FLOMBLE BACKFI LL 237.000 n8
23 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 145. 000 My
24 303-07449 COVPACTED AGGREGATE, NO. 73 48. 000 My
25 306-08043 M LLI NG TRANSI TI ON 144.000 ng
26 402-07434 HVA SURFACE, TYPE C 462. 000 My
27 402-07439 HVA | NTERVEDI ATE, TYPE C 370. 000 My
28 406- 05520 ASPHALT FOR TACK CQOAT 2.000 M
29 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 2.000 EACH
30 601-05999 CURVED TERM NAL END 2.000 EACH
31 601-06035 GUARDRAI L, RESET 30. 000 m
32 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
33 601-99105 GUARDRAIL, WBEAM 1.905 m SPACI NG 46. 000 m
34 603-01159 FENCE, CHAIN LINK, 1067 mm 24.000 m
35 605-06121 CURB, CONCRETE, B 33. 000 m
36 605-06155 CURB AND GUTTER, CONCRETE, MODI FI ED 25. 000 m
37 607-06175 QUTTER, CONCRETE 46. 000 m
38 610-07486 HVA FOR APPROACHES, TYPE A 137. 000 My
39 611-06497 MAI LBOX ASSEMBLY, SINGLE 4. 000 EACH
40 611-06498 VAl LBOX ASSEMBLY, DOUBLE 5. 000 EACH
41 615-06490 RI GHT OF WAY MARKER 14. 000 EACH
42 615-06505 MONUMENT, B 2.000 EACH
43 616-02320 GEOTEXTI LES 409. 000 ng
44 616-06405 Rl PRAP, REVETMENT 155. 000 My
45 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
46 621-02770 ERCSI ON CONTRCL BLANKET 150. 000 ng
47 621-06545 FERTI LI ZER 1. 000 My
48 621-06553 SEED M XTURE, R 63. 000 kg
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CALL CRDER : 165 CONTRACT ID : R -27983-B
LETTI NG DATE :

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 621-06557 SEED M XTURE, T 55. 000 kg
50 621-06565 MJULCH NG MATERI AL 1. 000 My
51 621-06567 WATER 1. 000 kL
52 621-06575 SCDDI NG NURSERY 26. 000 ng
53 702-90915 CONCRETE, A 18. 000 n8
54 703-51030 REI NFORCI NG STEEL 409. 000 kg
55 712-04131 STRUCTURE LUWP LUWP
56 714-26714 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 mm x 2400 nm 30. 000 m
57 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 294. 000 m
58 715-08306 HVA FOR STRUCTURE | NSTALLATION, TYPE C 139. 000 My
59 715-46000 PI PE END SECTION, 300 nm 4.000 EACH
60 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
61 720-45270 PI PE CATCH BASIN, 450 mm 8. 000 EACH
62 723-06660 W NGMLL 35. 000 ng

63 732-08419 MODULAR BLOCK WALL 32. 000 ng
64 732-08421 MODULAR BLOCK WALL ERECTI ON 32. 000 ng
65 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 1. 000 EACH
66 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2, 330. 000 m

67 801-06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 200 mm 1, 269. 000 m

68 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 60. 000 m

69 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH
70 801-06645 CONSTRUCTI ON SIGN, B 2. 000 EACH
71 801-06646 TEMPCRARY CONCRETE BARRI ER 60. 000 m

72 801-06710 FLASH NG ARROW SI GN 340. 000 DAY
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
74 801-07023 ENERGY ABSCRBI BG TERM NAL, CZ, TL-2 2.000 EACH
75 801-07119 BARRI CADE, I11-B 11. 000 m

76 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 17. 000 m

77 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 5. 000 n2
78 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 180. 000 m

79 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 500. 000 m

80 808-06716 LI NE, REMOVE 200. 000 m

81 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 488. 000 m

82 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 3. 000 m
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CALL ORDER : 189 CONTRACT ID : R-28101-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 10506845 CONSTRUCTI ON ENGI NEERI NG LUMP LUWP
2 105-07039 FI ELD OFFICE, B 12. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTNMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
6 201-52370 CLEAR NG R GHT OF WAY LUMP LUVP
7 202-02240 PAVEMENT REMOVAL 15. 000 ne
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUVP
9 203-02000 EXCAVATI ON, COVMON 8, 729. 000 n8
10 205-02236 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, DRCP | NLET 12. 000 EACH
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 80. 000 My
12 205-06937 TEMPORARY SI LT FENCE 1, 344. 000 m
13 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 185. 000 n8
14 207-08268 SUBGRADE TREATMENT, TYPE |V 16, 754. 000 ne
15 210-07314 FORCE MAI N 34. 000 m
16 210-07877 RECONSTRUCT 1. 000 EACH
17 211-06467 AGGREGATE FCOR END BENT BACKFI LL 60. 000 n8
18 211-07454 STRUCTURE BACKFI LL 6, 607. 000 n8
19 213-08058 FLOMBLE BACKFI LL 12. 000 n8
20 302-07455 DENSE GRADED SUBBASE 40. 000 ns
21 303-01180 COMPACTED AGGREGATE, NO. 53 755. 000 My
22 303-07449 COMPACTED AGGREGATE, NO 73 15. 000 My
23 304-07492 WDENI NG WTH HVA, TYPE A 62. 000 My
24 306-08043 M LLING TRANSI TI ON 107. 000 ne
25 401-07327 QU QAHVA, 2, 70, SURFACE, 9.5 W 1, 246. 000 My
26 401-07397 QC/ QA HVA, 2, 70, |NTERVEDI ATE, 19.0 mm 2, 076. 000 My
27 401-07423 QC/ QAHVA, 2, 64, BASE, 19.0 nm 6, 054. 000 My
28  401-08333 QU QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 nm 3, 091. 000 My
29 406- 05520 ASPHALT FOR TACK COAT 12. 000 My
30 601-01522 GUARDRAI L TRANS TI ON TYPE TGB 2.000 EACH
31 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 2. 000 EACH
32 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
33 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
34  601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 21. 000 m
35 604-07900 CURB RAMP, CONCRETE, F 190. 000 ne
36  604-07902 CURB RAMP, CONCRETE, H 72.000 ne
37 604-91531 SI DEWALK, CONCRETE, 100 nm 3, 615. 000 ne
38  605-06120 CURB, CONCRETE 15. 000 m
39 605 06140 CURB AND GUTTER, CONCRETE 2, 219. 000 m
40 605-06145 CURB AND GUTTER, B, CONCRETE 22.000 m
41 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 258. 000 ne
42 610-07486 HVA FOR APPROACHES, TYPE A 184. 000 My
43 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 2, 499. 000 ne
44  611-06497 MAI LBOX ASSEMBLY, SI NGLE 20. 000 EACH
45 611-06498 MAl LBOX ASSEMBLY, DOUBLE 6. 000 EACH
46  615-06505 MONUMVENT, B . 000 EACH

4
47 615-06510 MONUMENT, C 1. 000 EACH
48 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
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CALL ORDER : 189 CONTRACT ID : R-28101-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

49 616-02320 GEOTEXTI LES 537. 000 ng
50 616-06405 Rl PRAP, REVETMENT 378. 000 My
51 621-06575 SCDDI NG NURSERY 5, 989. 000 ng
52 701-91792 PILE TIP, STEEL H 14. 000 EACH
53 701-93658 PILE, STEEL H HP 310 X 93 231. 000 m
54 702-93722 CONCRETE, C 16. 000 n8
55 703-51032 REI NFORCI NG STEEL, EPOXY COATED 27,639. 000 kg
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 156. 000 n8
57 706-06349 RAILING TX 48. 000 m
58 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 4. 000 EACH
59 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM [11, 1143 mm X 406 mm 165. 000 m
60 709-51821 SURFACE SEAL LUWP LuUwP
61 715-01336 GATE VALVE, 300 mm 2.000 EACH
62 715-01383 I NSERTI ON VALVE, 200 nm 1. 000 EACH
63 715-01902 WATER SERVI CE LI NE, 50 mm 51. 000 m
64 715-04612 PI PE 75. 000 m
65 715-05024 PIPE, TYPE 2, C RCULAR 900 nmm 8. 000 m
66 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 2,996. 000 m
67 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 44. 000 m
68 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 384. 000 m
69 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 662. 000 m
70 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 58. 000 m
71 715-05156 PIPE, TYPE 2, G RCULAR 750 mm 252. 000 m
72 715-05407 PI PE, END BENT DRAIN, 150 nm 38. 000 m
73 715-05408 PI PE, SAN TARY SEVER, 200 nm 409. 000 m
74 715-05711 PI PE, SANI TARY SEWER, 150 mm 142. 000 m
75 715-07556 FORCE MAI N LuUwP LUWP
76 715-08283 PCCP FOR STRUCTURE | NSTALLATI ON 15. 000 ng
77 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 5. 000 My
78 715-46005 PI PE END SECTION, 375 nm 2. 000 EACH
79 715-46030 PI PE END SECTION, 750 nm 2.000 EACH
80 715-46040 PI PE END SECTION, 900 nm 1. 000 EACH
81 715-96669 WATER MAIN, DUCTILE I RON, 400 nm 1, 515. 000 m
82 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
83 718-52610 AGGREGATE FOR UNDERDRAI NS 634. 000 ng
84 718-99153 GEOTEXTI LES FOR UNDERDRAI N 9, 158. 000 ng
85 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
86 720-45260 PI PE CATCH BASI N, 300 mm 8. 000 EACH
87 720-45410 MANHOLE, G4 19. 000 EACH
88 720-45510 MANHCLE, C4, MDD FI ED 4.000 EACH
89 720-45510 MANHOLE, C4, MCDI FI ED 6. 000 EACH
90 720-45515 MANHCLE, D4, MDD FI ED 1. 000 EACH
91 720-93409 I NLET, B15, MOD FI ED 46. 000 EACH
92 720-93411 INLET, C15, MO FIED 10. 000 EACH
93 720-95422 MANHCLE, J4 7.000 EACH
94 728-98377 MASONRY COATI NG LUWP LUWP
95 732-02744 GATE VALVE AND BOX, 150 mm 4. 000 EACH

96 732-02874 CURB STOP AND BOX 9. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8

CALL ORDER : 189 CONTRACT ID : R-28101-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

97 732-02874 CURB STOP AND BOX 14. 000 EACH

98 732-02874 CURB STCP AND BOX 1. 000 EACH

99 732-03053 METER PI'T 14. 000 EACH
100 732-03053 METER PI T 9. 000 EACH
101 732-03273 HYDRA STOP 3. 000 EACH
102 732-03942 HYDRANT 3. 000 EACH
103 732-04836 GATE VALVE 20. 000 EACH
104 732-04932 TAPPI NG TEE AND VALVE, W TH VALVE BOX 1. 000 EACH
105 732-05923 WATER SERVI CE LINE, 25 nm 92. 000 m
106 732-90573 WATER SERVI CE LINE, 18.75 mm 74. 000 m
107 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 20. 000 m
108 732-91742 FI RE HYDRANT 5. 000 EACH
109 732-91742 FI RE HYDRANT 12. 000 EACH
110 732-94780 WATER SERVI CE CONNECTI ON 9. 000 EACH
111  732-94780 WATER SERVI CE GONNECTI ON 14. 000 EACH
112 732-94780 WATER SERVI CE CONNECTI ON 3. 000 EACH
113 732-96670 WATER MAIN, DUCTILE I RON, 300 mm 21. 000 m
114 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
115 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 896. 000 m
116 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 23. 000 m
117 801-06625 DETCUR RQUTE MARKER ASSEMBLY 9. 000 EACH
118 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
119 801-06645 CONSTRUCTI ON SIGN, B 4. 000 EACH
120 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
121 801-07119 BARRI CADE, I11-B 32. 000 m
122 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 74.000 m
123 802-07127 SI G\, DOUBLE FACED, SHEET, ENCAPSULATED LENS, W TH LEGEND, 5. 000 ng
124 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nm 10. 000 n
125 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 80. 000 m
126 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 94. 000 m
127 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 2,984. 000 m
128 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LI NE, 600 nm 72.000 m
129 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 214.000 m
130 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
131 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 6. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9

CALL ORDER : 195 CONTRACT ID : R -28136-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 12. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
6 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LUMP LUWP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02245 TREE, 6 IN., REMOVE 6. 000 EACH
9 202-02250 TREE, 10 IN., REMOVE 2.000 EACH
10 202-02278 CURB, CONCRETE, REMOVE 2,462. 000 LFT
11 202-03323 HANDHOLE, SI GNAL, REMOVE AND RESET 1. 000 EACH
12 202-52710 S| DEWALK, CONCRETE, REMOVE 3, 550. 000 SYS
13 203-02000 EXCAVATI QN, COWDN 3, 190. 000 CyS
14 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 14.000 EACH
15 205-06937 TEMPORARY SI LT FENCE 114. 000 LFT
16 207-08268 SUBGRADE TREATMENT, TYPE |V 6, 486. 000 SYS
17 210-05103 BUI LDI NG 3. 000 EACH
18 210-08383 SEAL 7.000 EACH
19 211-07454 STRUCTURE BACKFI LL 1, 241. 000 CYSs
20 213-52830 FLOMBLE MORTAR 1. 000 CYS
21 301-07448 COVPACTED AGGREGATE, NO 53, BASE 2, 400. 000 TON
22 304-07489 HVA PATCHI NG TYPE A 240. 000 TON
23 306-08038 M LLING ASPHALT, 4 IN 105. 000 SYS
24 401-07327 QT QAHVA, 2, 70, SURFACE, 9.5 mm 515. 000 TON
25 401-07397 QU QA HVA, 2, 70, |INTERVEDI ATE, 19.0 mm 857. 000 TON
26 401-07423 QC/ QA HVA, 2, 64, BASE, 19.0 mm 1, 372. 000 TON
27 406- 05520 ASPHALT FCR TACK COAT 3. 000 TON
28 604-07894 CURB RAMP, CONCRETE, A 21. 000 SYS
29 604-07896 CURB RAWP, CONCRETE, B 100. 000 SYS
30 604-07898 CURB RAMP, CONCRETE, D 5. 000 SYS
31 604-91531 S| DEWALK, CONCRETE, 4 IN 3, 439. 000 SYS
32 605-06140 CURB AND GUTTER, CONCRETE 2,462. 000 LFT
33 610-07712 PCCP FOR APPROACHES, 6 I N 180. 000 SYS
34 615-06505 MONUMVENT, B 2. 000 EACH
35 616-02320 GECTEXTI LES 92. 000 SYS
36 616-06405 Rl PRAP, REVETMENT 25. 000 TON
37 621-06560 MJULCHED SEEDI NG U 256. 000 SYS
38 715-05024 PIPE, TYPE 2, A RCULAR 36 IN 754. 000 LFT
39 715-05149 PIPE, TYPE 2, QRCULAR 12 IN 557. 000 LFT
40 715-05154 PIPE, TYPE 2, QA RCULAR 24 IN 772.000 LFT
41 715-46040 PI PE END SECTION, 36 IN. 1. 000 EACH
42 715-93913 WATER MAIN, 8 IN 1, 546. 000 LFT
43 715-96630 METER BOX AND LI D 34. 000 EACH
44 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
45 720-45410 MANHOLE, C4 4. 000 EACH
46 720-45415 MANHOLE, D4 6. 000 EACH
47 720-98174 I NLET, B15 11. 000 EACH

48 720-98555 I NLET, C15 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 10

CALL ORDER : 195 CONTRACT ID : R -28136-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

49 732-02532 VALVE W TH BOX, RESTRAI NED, GATE, DUCTILE IRON, 8 IN 5. 000 EACH
50 732-03064 TAPPI NG VALVE 1. 000 EACH
51 732-03064 TAPPI NG VALVE 4. 000 EACH
52 732-03064 TAPPI NG VALVE 2. 000 EACH
53 732-05923 WATER SERVICE LINE, 1 IN 742. 000 LFT
54 732-91742 FI RE HYDRANT 4.000 EACH
55 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 4.000 EACH
56 801-06625 DETOUR ROQUTE MARKER ASSEMBLY 16. 000 EACH
57 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
58 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP
59 801-07118 BARRI CADE, I11-A 144. 000 LFT
60 801-07119 BARRI CADE, I11-B 24.000 LFT
61 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHOR BASE 239. 000 LFT
62 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 87. 000 SFT
63 805-02328 SIGNAL CABLE, 1C 14GA 452. 000 LFT
64 805-78785 SI GNAL DETECTOR HOUSI NG 1. 000 EACH
65 805-78795 SAW CQUT FOR ROADWAY LOOP AND SEALER 140. 000 LFT
66 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD (RR) 1. 000 EACH
67 808-06703 LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN 553. 000 LFT
68 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 1, 960. 000 LFT
69 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTIC, STOP LINE, 24 IN 260. 000 LFT
70 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 943. 000 LFT
71 808-95933 CURB PAI NTI NG YELLOW 343. 000 LFT

72 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBCL 3. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 11

CALL ORDER : 215 CONTRACT ID : R -28192-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 202-03000 HOUSES AND BU LDI NGS, REMOVE LuwP LuUwP
3 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
4 621-06559 MIULCHED SEEDI NG R 500. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 12

CALL CRDER : 285 CONTRACT ID : R -28273-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PI PE LI NI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DCL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 213-52830 FLOMBLE MORTAR 22.000 CYs
7 213-52831 DRI LLED HOLE FOR FLOMBLE MORTAR 36. 000 EACH
8 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 46. 000 TON
9 304-07491 HVA PATCHING TYPE C 24. 000 TON
10 621-06559 MJULCHED SEEDI NG R 550. 000 SYS
11 725-06861 PI PE LI NER, THERMCOPLASTI C, AREA 6.5 SFT 180. 000 LFT
12 725-06877 PI PE LI NER, THERMOPLASTIC, 78 IN. 166. 000 LFT
13 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
14 801-06710 FLASH NG ARROW SI GN 36. 000 DAY
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

16 801-07119 BARRI CADE, 111-B 48. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 13

CALL CRDER @ 311 CONTRACT ID : RS 28076-C
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 105-07577 CELLULAR SERVI CE 4. 000 Mos
4 106-03285 FAI LED NMATER AL 1. 000 DAL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 7.000 EACH
8 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 50. 000 TON
9 303-01180 COVPACTED AGGREGATE, NO. 53 1, 050. 000 TON
10 304-07783 HVA PATCHI NG TYPE D 525. 000 TON
11 306-08034 M LLING ASPHALT, 1 1/2 IN 167, 995. 000 SYS
12 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
13 401-07337 QU QAHVA, 5, 76, SURFACE, 9.5 mm 13, 860. 000 TON
14 402-07787 HVA WEDGE AND LEVEL, TYPE D 630. 000 TON
15 406- 05520 ASPHALT FOR TACK COAT 45. 000 TON
16 601-93346 GUARD RAI L CONNECTOR, AS 7.000 EACH
17 601-94690 GUARDRAI L END TREATMENT, M5 7.000 EACH
18 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 175. 000 LFT
19 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
20 801-03290 CONSTRUCTION SIGN, C 8. 000 EACH
21 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 945. 000 LFT
22 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
23 801-06710 FLASH NG ARROW SI GN 400. 000 DAY
24 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
25 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 90. 000 DAY
26 808-03631 LI NE, EPOXY, SCLID, WHITE, 4 IN 3, 696. 000 LFT
27 808-03632 LI NE, EPOXY, SCLID, YELLON 4 IN. 3, 696. 000 LFT
28 808-06702 LI NE, THERMOPLASTIC, BROKEN, VHI TE, 5 I N 14, 055. 360 LFT
29 808-06703 LI NE, THERMOPLASTIC, SCQLID, WHTE, 4 IN 56, 221. 000 LFT
30 808-06705 LI NE, THERMOPLASTIC, SCLID, WHITE, 8 IN. 1, 468. 000 LFT
31 808-06706 LI NE, THERMOPLASTIC, SCLID, WHTE, 24 IN. 188. 000 LFT
32 808-06716 LI NE, REMOVE 8, 316. 000 LFT
33 808-74811 LI NE, EPOXY, BROKEN, WVHITE, 5 IN. 924. 000 LFT
34 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 56, 225. 000 LFT

35 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 756. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14

CALL CRDER : 645 CONTRACT ID : T -27393-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT AND NEW SI GNAL | NSTALLATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD OFFICE, B 6. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 202-74035 SI GN, REMOVE 2. 000 EACH

7 203-02080 LI NEAR GRADI NG 1. 000 M LE

8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4. 000 EACH

9 205-06937 TEMPORARY SI LT FENCE 1, 015. 000 LFT
10 207-07498 SUBGRADE TREATMENT, TYPE A 5, 825. 000 SYS
11 213-52830 FLOMBLE MCRTAR 2.000 CyS
12 306-08034 M LLING ASPHALT, 1 1/2 IN 408. 000 SYS
13 402-07434 HVA SURFACE, TYPE C 514. 000 TON
14 402-07439 HVA | NTERVEDI ATE, TYPE C 857. 000 TON
15 402-07442 HVA BASE, TYPE C 3, 684. 000 TON
16 406-05521 ASPHALT FOR TACK CQOAT 408. 000 SYS
17 621-06559 MJULCHED SEEDI NG R 2, 831. 000 SYS
18 715-05889 PI PE EXTENSI ON, C RCULAR, 30 I N 20. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
20 801-06710 FLASH NG ARROW SI GN 45. 000 DAY
21 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUMP
22 802-05701 SI GN POST, SQUARE, 1, RElINFORCED ANCHCR BASE 10. 000 LFT
23 802-05702 SI GN PGST, SQUARE, 2, REINFORCED ANCHCR BASE 14. 000 LFT
24 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 29. 000 SFT
25 802-76045 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 18. 000 SFT
26 802-91122 SI G\, GROUND MOUNTED, RESET 2.000 EACH
27 805-01815 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 4. 000 EACH
28 805-01820 SI GNAL STRAIN POLE, STEEL, | NSTALL 4. 000 EACH
29 805-01842 HANDHOLE, Sl GNAL 10. 000 EACH
30 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 1, 420. 000 LFT
31 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH
32 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GCREEN 12. 000 EACH
33 805-78415 SPAN, CATENARY, AND TETHER 5. 000 EACH
34 805-78420 DI SCONNECT HANGER 4.000 EACH
35 805-78445 SI GNAL SERVI CE 1. 000 EACH
36 805-78467 SI GNAL CABLE, 3C 8CGA 45. 000 LFT
37 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 2, 375. 000 LFT
38 805-78480 SI GNAL CABLE, 3C 14CGA 300. 000 LFT
39 805-78485 SI GNAL CABLE, 5C 14GA 1, 240. 000 LFT
40 805-78490 SI GNAL CABLE, 7C 14GA 815. 000 LFT
41 805-78510 S| GNAL CABLE, 2C 16GA., SH ELDED 3, 635. 000 LFT
42 805-78785 SI GNAL DETECTOR HOUSI NG 8. 000 EACH
43 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 875. 000 LFT
44 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
45 805-92504 LOCOP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 5. 000 EACH
46 807-04652 SERVI CE PO NT 2. 000 EACH
47 808-06706 LI NE, THERMOPLASTIC, SOLID, WH TE, 24 IN 120. 000 LFT

48 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 3, 791. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 15

CALL ORDER : 645 CONTRACT ID : T -27393-B
LETTI NG DATE :

UNI TS
SECTION NO 0001 | NTERSECTI ON | MPROVEMENT AND NEW S| GNAL | NSTALLATI ON
49 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 2,096. 000 LFT
50 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 400. 000 LFT
51 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 164. 000 LFT
52 808-75320 PAVEMENT MESSAGE NMARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
53 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 6. 000 EACH

54 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN 576. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 16

CALL CRDER @ 691 CONTRACT ID : T -28196-B
LETTI NG DATE :

SECTION NO 0001 RAI SED PAVEMENT MARKI NGS, REFURBI SHED

1 105-07577 CELLULAR SERVI CE 12. 000 MO

2 106-03285 FAI LED NMATER AL 1. 000 DAL

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
5 808-75994 PRI SMATI C REFLECTOR 37,032. 000 EACH
6 808-75996 SNOAPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 200. 000 EACH
7 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 15, 707. 000 EACH






